

East Pierce Fire and Rescue  
 Bid Openings For Station 114

January 25, 2023 2:45 p.m.

Bidder	Order Opened	Acknowledgment of Addendum (5) Total Issued (Y/N)	Base Bid (Lump Sum)	Unit Price 1: Abatement of Asbestos-Containing Pipe Insulation and Associated Fittings (\$/FL)	Unit Price 2: Abatement of Asbestos-Containing Skim Coat (\$/SF)	Unit Price 3: Abatement of Asbestos-Containing Electrical Wire Sheathing (\$/LF)	Alternate 1: Vertical Board Fence (Lump Sum)	Alternate 2: Louvered Fence (Lump Sum)	Bid has Original Signature (Y/N)	Subcontractor List Included (Y/N)	Acknowledgment of Construction Progress Schedule & Submittal Schedule (Y/N)	Bid Bond Included (Y/N)	Bidders Certificate Included (Y/N)
Bayley Construction, LP 8005 SE 28th Street Mercer Island, WA 98040	1	Y	7,544,000.00	\$30.00	\$14.00	\$5.00	38,850.00	\$47,200.00	Y	Y	Y	Y	Y
Jones & Roberts P.O. Box 1488 Olympia, WA 98507	2	Y	8,249,000.00	\$40.00	\$12.00	\$12.00	\$35,000.00	\$34,000.00	Y	Y	Y	Y	Y
PCL Construction Services, Inc. 13920 SE Eastgate Way #400 Bellevue, WA 98005	3	Y	8,126,399.00	\$48.00	\$13.00	\$13.00	\$60,546.00	\$48,606.00	Y	Y	Y	Y	Y
Forma Construction Company 500 Columbia St NW, Suite 201 Olympia, WA 98501	4	Y	8,686,000.00	\$20.00	\$4.00	\$5.00	\$67,200.00	\$48,600.00	Y	Y	Y	Y	Y
Kassel & Associates, Inc. 7126 180th Ave NE #C103 Redmond, WA 98052	5	Y	7,927,000.00	\$40.00	\$11.00	\$11.00	\$57,000.00	\$55,000.00	Y	Y	Y	Y	Y
Pease Construction, Inc. 3815 100th St SW #3A Lakewood, WA 98499	6	Y	7,712,660.00	\$24.00	\$5.00	\$6.00	\$36,430.00	\$44,810.00	Y	Y	Y	Y	Y
Andy Johnson & Company P.O. Box 46 Olympia, WA 98507	7	Y	7,425,000.00	\$20.00	\$4.00	\$5.00	\$38,744.00	\$28,348.00	Y	Y	Y	Y	Y
Neeley Construction 111 23rd St SE Puyallup, WA 98372	8	Y	7,564,000.00	\$22.00	\$5.00	\$6.00	\$35,000.00	\$34,000.00	Y	Y	Y	Y	Y
Jody Miller Construction P.O. Box 44628 Tacoma, WA 98448	9	Y	7,515,000.00	\$22.00	\$6.00	\$7.00	\$58,000.00	\$47,000.00	Y	Y	Y	Y	Y

Bids Opened and Read by: Phil Herrera, Project Manager

Recorded by: Michelle Hollon, District Secretary



1-25-2023

1/25/2023